STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
BI D OPENING DATE 09/ 06/ 00 I N SHASTA COUNTY NEAR MONTGOVERY 09/ 07/ 00
CONTRACT NUMBER 02- 372304 CREEK FROM Bl G BEND ROAD TO 2.9 KM CONTRACT CODE 'B
LOCATI ON 02- SHA- 299- 60. 0/ 70. 0 EAST OF HATCHET MOUNTAIN SUMWM T 29 CONTRACT | TEMB
RESURFACE EXI STI NG H GHVWAY FEDERAL AlD ACST- P299- (124) E
P- P299- (124) E
ACSP- 0010- (123) N
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%
PROPCSALS ISSUED 7  FUND TOTAL  HA22 3, 700, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF BIDDERS 4  ENG NEERS EST 3,532, 000. 00 AMOUNT UNDER 858, 466. 00 PERCENT UNDER EST 24. 31
Bl D RANK BID TOTAL  BIDDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2,673,534.00 1 TULLI S AND HELLER I NC 530 241-5105
00295418
P O BOX 493416 FAX 530 245-0115
REDDI NG CA 96049
2 2,711,497.00 2 J F SHEA CO INC 530 246- 4292
00177061
P O BOX 494519 FAX 530 246- 9940
REDDI NG CA 96049- 4519
3 3,346,975.00 3 GRANI TE CONSTRUCTI ON' COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
4 3,578,584.00 4 KIEWT PACI FIC CO 360 693- 1478

P O BOX 1769
VANCOUVER WA 98668

00433176
FAX 360 693-5582



02- 372304
02- SHA- 299
09/ 06/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
09/ 07/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APEX FENCE COVPANY
ANDERSON CA

APPLY A LINE

REDDI NG CA

C AND M TRAFFI C CONTROL
RED BLUFF CA

Dl VERSI FI ED CONCRETE
SPARKS NV

HAT CREEK CONSTRUCTI ON
BURNEY CA

RON HALE CONSTRUCTI ON
SHASTA LAKE CA

FENCE, GUARD RAI L AND MARKERS

TRAFFI C MARKI NG

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)
H G-WAY MAGNETS

SEAL RANDOM CRACKS

ASPHALT CONCRETE SURFACI NG, COLD PLANE AND DI KE ( PARTI AL)



02- 372304 Bl D245

02- SHA- 299 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
09/ 06/ 00 09/ 07/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KE

LI NCOLN CA

APEX FENCE METAL BEAM GUARD RAI L

ANDERSON CA

APPLY A LINE STRI PI NG

REDDI NG CA

HAT CREEK CONSTRUCTI ON CRACK SEALI NG

BURNEY CA

RON HALE CONSTRUCTI ON ASPHALT CONCRETE SURFACI NG ( PARTI AL)

SHASTA LAKE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY ASPHALT CONCRETE DI KE

LI NCOLN CA

APEX FENCE COVPANY | NC GUARD RAIL AND MARKERS

ANDERSON CA

CENTRAL STRI PI NG SERVI CE | NC STRI PI NG

RANCHO CORDOVA CA

HAT CREEK CONSTRUCTI ON | NC CRACK SEALI NG

BURNEY CA

NATI ONAL CONCRETE CUTTI NG CO MAGNETS

SACRAMENTO CA
CONTI NUED ON NEXT PAGE



02- 372304 Bl D245

02- SHA- 299 SUMMARY OF REMAI NI NG BI DDERS PACGE 4
09/ 06/ 00 09/ 07/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 REES ENTERPRI SES CRUSHI NG

COLEVI LLE UT

RON HALE CONSTRUCTI ON | NC ASPHALT CONCRETE SURFACI NG

SHASTA LAKE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT CONCRETE DI KE AND M SCELLANEQUS ASPHALT CONCRETE

LI NCOLN CA

ALL MAGNETS I NC H G-WAY MAGNETS

PALENTA CA

APEX FENCE COVPANY | NC GUARD RAIL AND DELI NEATORS

ANDERSON CA

APPLY A LINE INC STRI PI NG AND PAVEMENT MARKERS

REDDI NG CA

CONTRACTORS CHEM CAL | NC SEAL RANDOM CRACKS

HAYWARD CA

F N F CONSTRUCTI ON | NC RUBBERI ZED ASPHALT CONCRETE ( PARTI AL)

FULLERTON CA



02- 372304 Bl D245

02- SHA- 299 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 06/ 00 09/ 07/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 15, 000. 00* 15, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 55, 500. 00* 55, 500. 00
3 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 12, 000. 00* 12, 000. 00
4 150662 REMOVE METAL BEAM GUARD RAI LI NG M 880 15. 00 13, 200. 00
5 150722 REMOVE PAVEMENT MARKER EA 3,480 2.00 6, 960. 00
6 150771 REMOVE ASPHALT CONCRETE DI KE M 1,270 4.50 5, 715. 00
7 151224 REMOVE DELI NEATOR EA 220 15. 00 3,300. 00
8 019401 RECONSTRUCT CHAI N LI NK ROCK FENCE M 350 54. 00 18, 900. 00
9 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVENMENT MR 1, 360 5. 00 6, 800. 00
10 190185 SHOULDER BACKI NG STA 250 75. 00 18, 750. 00
11 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 2, 240 14. 00 31, 360. 00
12 374206 SEAL RANDOM CRACKS LNKM 26 1, 350. 00 35, 100. 00
13 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 2, 000 200. 00 400, 000. 00
14 390102 ASPHALT CONCRETE ( TYPE A) TONN 14, 200 50. 00 710, 000. 00
15 (S) 390126 RUBBERI ZED ASPHALT CONCRETE (TYPE G TONN 14, 700 64. 00 940, 800. 00
16 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS e 9, 530 8. 00 76, 240. 00
AREA)
17 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 5,310 2.00 10, 620. 00
18 820108 DELI NEATOR ( CLASS 2) EA 260 40. 00 10, 400. 00
19 019402 HI GHWAY POST MARKER EA 16 45. 00 720. 00
20 820112 MARKER ( CULVERT) EA 120 45.00 5, 400. 00
21 820130 OBJECT MARKER EA 60 40. 00 2, 400. 00
22 (S) 832001 METAL BEAM GUARD RAI LI NG M 970 65. 00 63, 050. 00
23 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 4 2,500. 00 10, 000. 00
24 (S) 839568 TERM NAL ANCHOR ASSEMBLY (TYPE SFT) EA 1 800. 00 800. 00
25 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG e 30 55. 00 1, 650. 00
26 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 43, 400 .56 24, 304. 00
27 (S) 850122 PAVEMENT MARKER ( RETROREFLECTI VE- EA 2, 500 10.75 26, 875. 00
RECESSED)
28 (S) 019408 HI GHWAY MAGNET EA 13, 500 10. 94 147, 690. 00
29 999990 MOBI LI ZATI ON LS LUMP SUM 20, 000. 00* 20, 000. 00

TOTAL 2,673,534.00



| TEM

O©oOoO~NOOULA, WN P

02- 372304

SUMMARY

02- SHA- 299
09/ 06/ 00

_______________________________ |

SECOND |

Bl D AMOUNT |

_______________________________ |

4, 000. 00* 4000. 00|

117, 000. 00* 117000. 00|

16, 500. 00* 16500. 00|

24. 00 21120. 00|

1.00 3480. 00|

4.00 5080. 00|

5. 50 1210. 00|

35. 00 12250. 00|

9. 00 12240. 00|

77.00 19250. 00|

7.50 16800. 00|

1, 500. 00 39000. 00|

181. 00 362000. 00|

49. 00 695800. 00|

69.00  1014300. 00|

2.00 19060. 00|

2.20 11682. 00|

40. 00 10400. 00|

55. 00 880. 00|

40. 00 4800. 00|

40. 00 2400. 00|

71.50 69355. 00|

2, 750. 00 11000. 00|

880. 00 880. 00|

60. 00 1800. 00|

. 65 28210. 00|

12. 00 30000. 00|

6. 00 81000. 00|

100, 000. 00* 100000. 00|
2,711, 497. 00

220.

1, 000.
200.
61.
80.

45.
50.
50.
45.
65.
2, 750.
1, 000.
55.

8.
3.
337, 500.

OF REMAI NI
RD |
AMOUNT |
00* 12500. 00|
00* 88485. 00|
00* 13000. 00|
00 14080. 00|
00 17400. 00|
00 10160. 00|
00 4400. 00|
00 18900. 00|
00 13600. 00|
00 55000. 00|
00 17920. 00|
00 26000. 00|
00 400000. 00|
00 866200. 00|
00 1176000. 00|
.00 66710. 00|
.00 15930. 00|
00 11700. 00|
00 800. 00|
00 6000. 00|
00 2700. 00|
00 63050. 00|
00 11000. 00|
00 1000. 00|
00 1650. 00|
.60 26040. 00|
80 22000. 00|
50 47250. 00|
00* 337500. 00|
3, 346, 975. 00

N G

FOURTH

BI D AMOUNT
10, 000. 00* 10000.
149, 000. 00* 149000.
30, 000. 00* 30000.
15.00 13200.
3.00 10440.
3.00 3810.
15.00 3300.
54. 00 18900.
15.00 20400.
230. 00 57500.
14. 00 31360.
1, 330. 00 34580.
250. 00 500000.
61. 00 866200.
77.00 1131900.
5.00 47650.
2.00 10620.
40. 00 10400.
45. 00 720.
45. 00 5400.
40. 00 2400.
65. 00 63050.
2,500. 00 10000.
800. 00 800.
55.00 1650.
. 56 24304.
9.00 22500.
11.00 148500.
350, 000. 00* 350000.
3,578, 584. 00

Bl D245
PAGE 6
09/ 07/ 00



